Mabhallas in the city of Navoi, Navoi region, Republic of Uzbekistan

Technical Assignment for the Development of a Master Plan
Non official translation

Client

The Regional Hokimiyat of Navoi Region (“Unified Client Service” Engineering Company under the Hokimiyat of Navoi
Region)

Purposes of the project

The Government of the Republic of Uzbekistan has identified urban development as a driver for economic activity, resilience
and improved living standards. Fulfilling the potential of urbanization demands the organized and efficient provision of land,
housing, infrastructure and services. This requires adequate territorial and urban planning in line with current international
best practices.

The Government is introducing ‘Master Plans’ as a new planning instrument. The Master Plan will be used as a flexible
document that can be used to identify economic development opportunities, to stimulate efficient land use, to create coherent
urban plans, to prioritise government investments and to stimulate the involvement of the private sector.

At the local level, Master Plans are expected to support job creation by the private sector, contribute to the social well-being
of the area’s residents and improve quality of life, and respect environmental considerations. In this way the government
intends to promote sustainable urban development.

The government aims to support economic development in the city of Navoi with the preparation of a (Local) Master Plan
for the mahalla of Yoshlik as well as their direct surroundings (together called: Project Area). The Project Area has been
identified as having potential for growth because of its central location in Navoi which is the capital city of the Navoi region.
Section 10 has background information and statistics for the Project Area and the city of Navoi.

The exact delineation of the Project Area will be agreed between the Consultant/Company and the Client based on the analysis
in Task 1 described below — a maximum area size of 450 hectares is expected. The Consultant is asked to verify the Project
Area and suggest whether any changes should be made.

In order to support the development of Master Plans, a Project Office is formed, headed by the first deputy Khokim of the
city/district. The Project Office together with the client will assist in conducting surveys, trainings, collecting statistical data
and other necessary data

The purpose of the development of the (Local) Master Plan is:

+ toidentify economic activities that have the best potential to be ‘drivers’ for the development of the Navoi city as well as
the Project Area with a focus on the service sector.

» to create a shared vision with stakeholders including the local government, private sector and citizen organisations.

+ to identify which public and private investments are necessary to achieve this vision.
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» to develop a (spatial) master plan that will ensure that these investments can be implemented in a coordinated way
(including feasibility study, implementation steps and etc).

+ toidentify land plots that can be developed by the private sector and to clearly indicate which requirements apply on these
plots.

It is envisioned that most of the Master Plan will be implemented in the 2023-2026 period.

3. | Main tasks The project has 6 main tasks:

1. Analysis: Analyse the current situation (land use, economy, infrastructure and environment) of the Project Area,
considering the current situation of Navoi city.

2. Economic Development Potential: Assess the potential for various economic activities (services, trade, tourism,
workshops, production) in the Project Area and identify opportunities and challenges.

3. Vision for neighbourhood development: Agree with local stakeholders on a coherent vision for the future development
of the Project Area and elaborate it in a ‘“Neighbourhood Development Concept’.

4. Proposed Investment Projects: Identify necessary government investments in infrastructure and projects with the
potential for private sector involvement. Estimate the total public and private costs of these projects as well as the expected
socio-economic benefits (new jobs; economic growth).

5. Master Plan map with land use: Create a (spatial) land use plan that indicates the locations of the investment projects
(both public and private) and create architectural guidelines and detailed designs.

6. Plot passports to be used for land sales through auction: Specify which land plots can be sold to the private sector
through land sales (auction) and what is allowed on each land plot in term of functions (zoning) and construction volume,
and which environmental limitations may apply (if any).

The content of each of the tasks is indicated in more detail below.

4. | Timeline The project is expected to have a duration of 3,5 months and start at 15-11-2022 and finish at 01-03-2023, with the
following project schedule:

e Task 1: to be finished within 2 months after project start.

e Task 2: to be finished within 2 months after project start.

e Task 3: to be finished within 3 months after project start.

e Task 4: to be finished within 3 months after project start.

e Task 5: to be finished within 3 months after project start.

e Task 6: to be finished within 3.5 months after project start.

5. Detailed scope of work, report materials and results
51 | Task 1: The following activities are expected from the Consultant/Company:

e identification of existing economic activities in the Project Area (agriculture, construction, services, trade&logistics) and
number of jobs. In case no precise data can be obtained, or data appear inaccurate, estimates should be provided. While




3

Analysis of the project
area and opportunities
/ threats.

the focus will be on the two mahalla, the analysis should also consider their immediate surroundings that might have
essential infrastructure or economic activities.

e urban planning analysis: location of the Project Area in the city, main infrastructure, green structure and landscape,
important public spaces, economic functions, etc.

e availability of government services and their quality (medical, education).

e socio-economic indicators for the Project Area in terms of average incomes, cost of housing, average education levels,
poverty levels. In case no accurate data can be obtained, estimates should be provided based on stakeholder interviews.

e assessment of whether the Project Area (and its economic activities) are provided with sufficient and efficient
infrastructure and utilities.

e 20-25 stakeholder interviews with local government administration, business owners in the Project Area / City and the
local community (Mahalla committee).

Result of Task 1:

Report 1: “Analysis” of the current situation with conclusions (in Word, Pdf formats) including:

e maps and infographics of the urban planning analysis (urban structure, infrastructure, utilities, green and water) and data
tables / explanations of the socio-economic status of the Project Area.

e the characteristics of the land use in the Project Area (and its immediate surroundings) and any (environmental)
restrictions on the use of the territory, map(s) of the existing situation.

e main issues, conclusions and concerns from the interviewed stakeholders (local hokimyat, mahalla committee,
entrepreneurs) on the current situation and the future development of the Project Area.

e any other analytical materials necessary to reach conclusions about constraints and opportunities for the development of
the Project Area.

e aconclusion of the analysis indicating Strengths, Weaknesses, Opportunities and Threats (SWOT) of the Project Area.

5.2

Task 2:
Economic
Development Potential

The following activities are expected from the Consultant/Company:
Task 2 aims to identify the economic development potential of the Project Area. This is done by identifying the economic
drivers that could be instrumental for promoting growth in the area, creating jobs and improving the quality of life of residents.

We are asking the Consultant/Company to use their experience in identifying promising economic drivers that have the
highest potential for generating investment and development in the Project Area, and thereby contribute to the economic
tranformation of the cities they are located in.

We envision that the identification of such ‘drivers’ is based on the following elements:
e The current economic profile of the city and region in which the Project Area is situated.
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e The labour force (local and city) with its qualifications.

e Existing economic activities in the Project Area or its surroundings that could be scaled up, or strenghtened with related
services / activities.

e Available local resources that could be used (monuments or heritage sites for tourism, local crafs or food specialties).

e The potential derived from the location of the Project Area in the city, and how its development would relate to the wider
urban context (for example commercial real estate for locations close to downtown).

e International experiences or benchmarks from cities of comparable development levels that indicate certain types of
development that would also be suitable in the Uzbek context.

Since the Project Areas are situated in central parts of the city, it is expected that the focus of development will be on the
service sector (commercial services, real estate, trade, tourism, possibly work shops or light manufacturing). Uzbekistan has
identified the service sector as the main driver of economic development for the coming decades, particularly in urban areas.
Industrial manufacturing and agricultural activities are less likely to be suitable drivers in these urban locations.

For each identified economic activity, it is required to provide estimated demand (in m2 gross floor space) for the coming
years (in two phases: phase 1 until 2026; second phase 2027-2030). The goal is to gain an understanding of the construction
volumes that could be realistically developed within the Project Area. It is understood that this will be ‘best estimates’ given
the current lack of city-wide data on ongoing construction projects. It is suggested to use stakeholder interviews (banks, local
developers), international examples (benchmarks) as well as possibly economic modelling to provide such estimates.

In case the analysis in Task 1 indicates that the Project Area has a potential for tourism as a driver, the following questions

should be studied:

A. What is the tourism potential of the Project Area —what is there to see and do for visitors? What are the interesting sights?

B. What kind of visitors can be attracted (Target Groups) and where are they from? International tourists, families with
children, older people interested in history and cultural heritage, etc. Do they travel alone or in groups?

C. What do these Target Groups expect in terms of their visitor experience and available services? Luxury hotels or local
guesthouses? How much do they typically spend, and on what?

D. What is already available in the Project Area and what is missing? How can services / activities that are missing be
provided? Where should they be located to create an attractive offer?

E. Marketing and Communication: how can the identified Target Groups be attracted to the Project Area? How can the
communication be part of a wider plan / approach to attract visitors to Navoi ?

Results of Task 2:
Report 2: “Economic Development Potential” (word / pdf format) which includes:
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o Identified economic drivers / activities for the Project Area, supported by analysis and data-tables and a clear reasoning /
explanation for the recommended selection.

e Data table with estimated construction volumes for each economic activity based on benchmarking, stakeholder
interviews and Consultant’s/Company’s experience — with explanation.

e Estimate of the number of jobs that could be generated in the identified economic sectors (considering direct and
indirect/spin-off employment).

e In case of tourism potential; an explanation of which Target Groups can be attracted to the Project Area, which services
and activities they would expect; and with investments (in infrastructure; real estate; management; communication) this
would require.

5.3 | Task 3: The following activities are expected from the Consultant/Company:
Vision and e A Vision for the development of the Project Area will be prepared, in part based on the interviews with citizens,
Neighbourhood government officials and the private sector (Task 1). The Vision is further specified in a number of goals that should be
Conceptual Design achieved in the Project Area.

e The Vision is visualized in a ‘Neighbourhood Conceptual Design’ which should be a schematic map indicating the main
concept for the development of the Project Area: key investments, infrastructure improvements, public space upgrades,
environmental measures, etc.

e Discussion meeting(s) with the main stakeholders (government, Mahalla committee, private sector) to receive
contributions and feedback on the Vision and Neighbourhood Conceptual Designs.

Result of Task 3:

Concise Report 3 “Vision and Neighbourhood Concept Design” (Word / pdf) which should include:

e The Vision for the Project Area and the goals for its development. This should reflect the economic development
opportunities that exist and the key infrastructure improvements that are required.

e A Neighbourhood Concept Design that schematically shows the proposed development of the Project Area in a ‘green’
and ‘sustainable’ way.

e This should be accompanied by explanations in text and visuals / infographic that clearly communicate the Vision and the
Neighbourhood Concept Design to stakeholders.

5.4 Task 4: The following activities are expected from the Consultant/Company:

Proposed Investment
Projects

Task 4 will identify which investments projects and actions are necessary to achieve the Vision from Task 3. This could, for
example, include projects for:

¢ Infrastructure investments in accessibility (roads; public transport; bridges; railway crossings).

o Necessary measures for environmental management such as cleanup of waste lands, empty plots, garbage collection.
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Required investments in government services (schools, medical services).

Redesign of important public spaces including walking routes, signage, lighting, parking areas, bus stops, etc.
Renovation or maintenance of historical sights or historic buildings.

¢ Investment projects for new real estate like offices, commercial buildings, trade facilities, hotels, shops or restaurants.

High level cost / investment estimates (at the level of concept design) have to be provided for each of the identified
investment projects and actions, and included in a table with:

e Type of investment (commercial buildings; basic infrastructure; government services).

e Estimated size of investment (capital expenses).

Then it should be clarified which of the investments are expected to be done by the private sector, which by the
government, and which could be done jointly e.g. in Public Private Partnerships. This should include a table with proposed /
expected funding sources (including local / national governments authorities).

A summary table for the entire Neighbourhood Development Concept — including all proposed projects — has to be

included, indicating:

» Total estimated government investment.

» Total expected private sector investment.

»  Expected socio-economic benefits in terms of job creation and, if possible, increased economic output (for example
expected annual turnover for new businesses within the Project Area, based on key figures).

Result of Task 4:

Report “Proposed Investment Projects” (word / pdf) indicating:

e Overview of proposed investment projects with brief description, based on the identified economic drivers (Task 2) and
elaborating on the Neighbourhood Development Concept (Task 3).

e Cost estimates for each project and identification whether investments are by the public sector, private sector, or shared.

e Summary table of estimated public and private sector investment, as well as expected socio-economic benefits in terms
of job creation.

5.5

Task 5:
Master Plan

The following activities are expected from the Consultant/Company:

In parallel to Task 4 — the proposed investments — a (local) Master Plan should be developed. The Master Plan is based on
the Neighbourhood Design Concept (Task 3), but with more detailed maps, and it indicates the locations of the
recommended Investment Projects (Task 4).
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The Master Plan has to ensure that the investments are spatially coherent (e.g. development projects are in logical locations,
transportation is well organised; the selected infrastructure investments are logical, any heritage sights and monuments are
adequately protected). Regular considerations of ‘good urban planning’ have to be incorporated to ensure international best
practice (efficient land use, environmental management, sustainable development).

The Master Plan has at least the following components:

e Schematic Maps of for example (a) infrastructure network and public transportation; (b) network of green spaces; (c)
economic development; (d) government services and social facilities (scale 1:10,000 or 25,000).

e Land Use map indicating (a) zoning; (b) allowed construction volumes using FAR; (c) setbacks, if applicable; (d)
environmental limitations, if any (like flood protection zones of rivers). The map scale is 1:5,000 or 1:10,000 at the
level of detail of the urban block. Autocad file format. The Land Use Map has to be accompanied by a textual
explanation.

e Architectural design guidelines that specify the appearance of buildings and the design of the public spaces (with
examples of architectural style and explanation).

e Poster(s) with visualisations of the proposed improvements (architecture / landscape / public space) with maps and
renders that can be uesd in presentatoin, for example at the local government office or Mahalla committee building.

Detailed design for Phase 1 area:

In addition, a detailed design (scale 1:500 to scale 1:2,000) is required for a Phase 1 area where urban upgrading will be
prioritised. The Consultant/Company is asked to identify this area that should be crucial for catalysing economic
development in the Project Area. Upon approval by the Client, a detailed design of roads and public spaces will be made, as
well as footprints and setbacks of buildings and reference pictures for their suggested design. It will include street furniture,
lightning, greenery, walking and cycling infrastructure, parking areas, and all other necessary infrastructure / facilities. It
will also indicate which areas become public spaces and which plots are available for privatisation. The design should
consider the Uzbek climate (provision of shade; drought resistant plant species). The expected size of the Phase 1 area is not
more 25percent of total land.

Result of Task 5:
Report 5 “Master Plan” including land use map, schematic drawings and explanations; detailed design for Phase 1 area.
Possibly the results of Task 4 and Task 5 can be incorporated in one report.

5.6

Task 6:
Support to land
auction / privisation

The following activities are expected from the Consultant/Company:
Task 6 is to support the land privatisation process for the plots that have been identified for development of commercial
functions by the private sector.
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This is expected to be done by creating a ‘plot passport’ that clearly indicates to the investor how the plot may be used. The
‘plot passport” should include:

* Permitted development on the plot in terms of functions / zoning.

« Allowed construction volume (FAR) as well as setbacks (if any).

« Architectural guidelines that apply.

* Any environmental limitations.

» Suggestions for requirements that can be used regarding green construction technologies.

This information will then be used to publish available land plot on MoC’s online auction website.

Result of Task 6:
One ‘plot passport” for each individual land plot.

6. Other specifications The works must be performed in accordance with the current technical regulations, with the appropriate quality and within
the specified time. Formalized documents must comply with international standards.
The Consultant/Company guarantees that he has all rights to the results of work (documents) and that alienation to the
Customer does not violate the rights of third parties.
7. Deliverables Reports in pdf and word format.
Detailed maps and designs in Autocad format.
Schematic and conceptual maps in format to be decided by the Consultant/Company.
Drawings, maps and designs will be part of the deliverables in their original file format (.dwg; .ai; .psd)
8. Budget Maximum 115.000 USD
9. Evaluation criteria Consultant’s/Company’s offers will be evaluated using the following criteria:
e Quality of the Technical Approsal (vision + approach): 30%
e Quality of the Project Team (staffing): 20%
o Portfolio and similar projects (experience): 20%
o Work plan (schedule): 10%
¢ Financial proposal (cost): 20%
10. Background The project area consists of ""Yoshlik' mahalla, as well as directly adjacent areas where they are relevant for the
information analysis or the project proposals, in Navoi, Navoi region of the Republic of Uzbekistan.

Coordinates - 40° 6'30.54"C : 65°23'49.33"W
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territory of ""Yoshlik™ mahalla borders with "Farovon", "Xoncharbog", "Muruvvat","Guliston" and “Varq”,
“Navruz” neighbourhoods of Karmana district.

Area: The total area is 975,26 ha.

The total population of the region is 6330.

1295 people live in "Yoshlik' neighbourhood, 1518 households. The number of women is 3260, the number of men
is 3070. 4811 people are able to work and 144 are unemployed (of which the number of school graduates in 2022 is 77).

(Territory of Navoi city borders with Karmana district, total area of the city is 6250 ha, the total population of the city
Is 154,9 thousand , 54,1 thousand - households. The number of women is 77,3 thousand, the number of men is 77,6
thousand, the number of youth is 31,8 thousand, neighbourhoods are 36, 128,9 thousand people are able to work, 91,8
thousand are economically active: 87,9 thousand thousand are in legal sector, 2,4 are in illegal sector , 6,4% are
unemployed)

Service and trade field economic indicators

growth rate of services in the city in 2017 was 1 455,0 billion soums, in 2018 - 1 911,6 billion soums, in 2019 —

1 643,8 billion soums, in 2020 - 2 169,0 billion soums, and in 2021 - 2 825,4 billion soums, rate of services are
increased 2 times within 5 years.

The volume of services per capita was 10 791,3 thousand soums in 2017, 14 059,9 thousand soums in 2018, 11 487,2
thousand soums in 2019, 14 906,3thousand soums in 2020, and 18 988,1 thousand soums in 2021.

The volume of trade was 1 429,6 billion soums in 2017, 1 763,5 billion soums in 2018, 2 402,4 billion soums in 2019,
2 684,5 billion soums in 2020, and 3 138,6 billion soums in 2021.

The volume of trade per capita was 10 605,3 thousand soums in 2017, 12 967,0 thousand soums in 2018, 16 788,1
thousand soums in 2019, 18 448,5 thousand soums in 2020, and 21 092,7 thousand soums in 2021.

The population growth rate was 5,2 thousand people in 2017, 5,5 thousand people in 2018, 5,7 thousand people in
2019, 6,0 thousand people in 2020, and 6,3 thousand people in 2021. In 5 years, the population increased by 21,7 percent.

Population density — 2582 people/sg.km

New established business entities are 2892 compared to 2017, 3310 compared to 2018, 4049 compared to 2019, 4624
compared to 2020, 5187 compared to 2021.

Long-term development strategy of ** Yoshlik™ mahalla area
In 2022-2026, the aim is to increase the volume of services by 3.7 times, construction works by 1.1 times, the total

volume of production will increase by 1.4 times, the unemployment rate will decrease from 6.4 to 5.4 percent, create more
than 32,5 new jobs for 5 years, reduce poverty by 2 times, about 3650 establishment of small business entities.
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the direction of providing services, the growth rate of services in 2022 is aimed to be 4 082,9million soums, in 2023 it
is 5 623,9 million soums, in 2024 it is 6 997,3 million soums, in 2025 it is 8 473,1 million soums, in 2026 it is forecasted to
be 10 071,6million soums.

In 5 years, the forecast of the growth rate of the service will increase by 3.7 times.




